

Invitation to Bid ADDENDUM NUMBER ONE (1) DATE: July 7, 2025

PROJECT: East FBO Connector Taxiway Pavement Repair

Birmingham-Shuttleworth International Airport

Birmingham, Alabama

From: Birmingham Airport Authority (BAA)

5900 Messer Airport Highway Birmingham, Alabama 35212

To: All Participants

General:

This addendum will form a part of the RFB and modifies the original Request for Bid (RFB) document. The following changes take precedence over items in the RFB. Any portion of the RFB not changed by this Addendum remains in effect. Recipients of the Addendum are advised to provide this Addendum to anyone to whom they further distribute without the BAA's knowledge.

Participants in this RFB are required to acknowledge receipt of this Addendum in their proposal. Failure to do so may subject Proposer for disqualification.

ADDITIONAL INFORMATION/CLARIFICATIONS/DESCRIBED BELOW:

1. Question: Would it be possible for 3 additional days to do the project? Our reasoning behind this request is that all the work on the project can be completed by local resources except for the temporary and permanent striping which must be sourced from out-of-town contractors.

Answer: Yes, three (3) additional calendar days will be added to the contract time for the project.

2. Clarification: Violations to the access control and security requirements associated with the project could result in a Transportation Security Administration (TSA) civil penalty.