

Invitation to Bid ADDENDUM NUMBER TWO (2) DATE: August 4, 2025

PROJECT: Taxiway Alpha Emergency Patching

Birmingham-Shuttleworth International Airport

Birmingham, Alabama

From: Birmingham Airport Authority (BAA)

5900 Messer Airport Highway Birmingham, Alabama 35212

To: All Participants

General:

This addendum will form a part of the RFB and modifies the original Request for Bid (RFB) document. The following changes take precedence over items in the RFB. Any portion of the RFB not changed by this Addendum remains in effect. Recipients of the Addendum are advised to provide this Addendum to anyone to whom they further distribute without the BAA's knowledge.

Participants in this RFB are required to acknowledge receipt of this Addendum in their proposal. Failure to do so may subject Proposer for disqualification.

ADDITIONAL INFORMATION/CLARIFICATIONS/DESCRIBED BELOW:

1. Question: If this is to be a full-time closure of this section of Taxiway A, will there be any required work hours associated with it?

Answer: We recommend daytime work but will entertain other options that allow completion within the set parameters. There are no set hours.

2. Question: Will Phase 1 be required to be fully completed prior to the commencement of Phase 2, or can these be done concurrently?

Answer: All can be completed concurrently.

3. **Question:** Will a 19% DBE goal be applicable in place of the 18% DBE & 1% SBE goal? **Answer:** Please adhere to the initial goal requirements.