



**REQUEST FOR PROPOSALS
ADDENDUM NUMBER ONE (1)
DATE: October 15, 2025**

PROJECT: BHM Deck Lighting
Birmingham-Shuttlesworth International Airport
Birmingham, Alabama

From: Birmingham Airport Authority (BAA)
5900 Messer Airport Highway
Birmingham, Alabama 35212

To: All Participants

General:

This addendum will form a part of the and modifies the original Request for Bid(RFB) document. The following changes take precedence over items in the RFB. Portion of the RFB not changed by this Addendum remain in effect. Recipients of the Addendum are advised to provide this Addendum to anyone to whom they further distribute without the BAA's knowledge.

Participants in this RFB are required to acknowledge receipt of this Addendum in their proposal. Failure to do so may subject Proposer for disqualification.

ADDITIONAL INFORMATION/CLARIFICATIONS/ATTCHMENTS DESCRIBED BELOW:

Please note the following changes additions to the RFB:

1. There is a Landscaping allowance of \$3,000.00
2. Any and all RFI's thru the bidding process are to be directed to Robert Bruner via email:
Robert Bruner, AIA, NCARB
CCR ARCHITECTURE & INTERIORS
2920 FIRST AVENUE SOUTH BIRMINGHAM, ALABAMA 35233
Office 205 324 8864 Direct 205 278 9315
CCRARCHITECTURE.COM
3. Bidders are to use specifications to guide the process and the bid submittal checklist located in div 00 4393.
4. A clean job site will be required at all times as the area is directly adjacent to public and workers during business hours.
5. Lay down areas and storage will be provided adjacent to the project.
6. Sheet E201 has been revised to delete requirement for two (2) inch concrete cover in exterior conduit trench. Copy of revised Sheet E201 attached.